	ДОГОВОР № _________


г. Москва                            «___» ___________ 2020 г.

«___»_____________2015 г.

Общество с ограниченной ответственностью «ЭкоЦентр «Сокольники» Музейно-просветительский комплекс» именуемое в дальнейшем «ЭкоЦентр», в лице Генерального директора Ревенко П.В., действующего на основании Устава с одной стороны, и ____________________________, именуемое в дальнейшем «Строитель» в лице __________________________________________, действующего на основании ________________, с другой стороны, заключили настоящий Договор о нижеследующем:

I. ПРЕДМЕТ ДОГОВОРА


1.1. ЭкоЦентр предоставляет  Строителю аккредитацию в качестве застройщика  выставочной площади компании участника ____________________________, а Строитель принимает на себя обязательства по произведению монтажно-демонтажных работ выставочной экспозиции (стенда № ______ павильон № _____) на выставке ____________________________, в соответствии с техническими требованиями и правилами внутреннего распорядка  ЭкоЦентра. Аккредитация действительна в течение одной выставки.

1.2. Площадь застройки выставочного стенда ______ кв. м. Время проведения монтажных работ с _______________ по ______________ 2020 г. с __:__ до __:__ часов, демонтажных работ с ________________ по ___________________ 2020 г. с __:__ до __:__ часов.

1.3. При необходимости продления времени проведения монтажно-демонтажных работ позднее 18:00 часов Строитель обязан предупредить об этом представителя ЭкоЦентра не позднее  17:00 часов текущего дня и оплатить время продления монтажа в размере, указанном в приложении №2 к настоящему Договору.  

1.4. Заявка на аккредитацию подается Строителем не позднее, чем за 14 (четырнадцать) рабочих дней до начала монтажа  выставочного стенда. Документы, предоставляемые для аккредитации в качестве Строителя, перечислены в Приложении №1, являющемся неотъемлемой частью настоящего договора. 

1.5. Заявки, поданные на аккредитацию менее чем за 14 (четырнадцать) рабочих дней до начала монтажа выставки, принимаются с наценкой 50% (пятьдесят процентов). 

1.6.  Заявки, поданные на аккредитацию во время монтажа выставки, принимаются с наценкой 100% (сто процентов).

1.7. ЭкоЦентр «Сокольники»  проводит контроль технической документации и соответствия качества строительно-монтажных  и оформительских работ требованиям техники безопасности и пожарной безопасности при оформлении Строителем выставочной экспозиции на выставке, проводимой ЭкоЦентром «Сокольники», а также контроль  соблюдения требований внутреннего распорядка, относящегося к проведению работ по монтажу и демонтажу выставочных экспозиций.

1.8. ЭкоЦентр допускает возможность проведения монтажно-демонтажных работ субподрядчиками Строителя по дополнительному согласованию сторон.   

1.9. После окончания монтажных работ при осуществлении электрических подключений производится замер сопротивления изоляции  Наладчиком электроизмерительной лаборатории или инженером,  имеющим не менее 4 группы допуска к работе с электроустановками более 1000 В, прошедшим обучение в МОСЭНЕРГО, имеющим свидетельство на регистрацию лаборатории и лицензию по эксплуатации электрических сетей, допуск к проведению специальных работ (далее – «Специалист»). Специалист приглашается Выставочным центром или Строителем по договоренности Сторон, но за счет Строителя. 

1.10. Проход работников Строителя на территорию ЭкоЦентра осуществляется на основании поданных списков при наличии бейджей, выдаваемых ЭкоЦентром. Списки работников Строителя подаются  за 3 дня до начала монтажа.
II. ОБЯЗАННОСТИ СТОРОН


2.1. Обязанности ЭкоЦентра:

2.1.1. Обеспечить представителям Строителя доступ к выставочной площади в соответствии с условиями договора в период и сроки, определенные ЭкоЦентром. 

2.1.2. Рассмотреть техническую документацию, представленную Строителем в соответствии с «Общими условиями участия в выставках» для предоставления аккредитации Строителю.

2.1.3. Контролировать соответствие  качества выполненных Строителем работ по строительству, монтажу и оборудованию стендов в соответствии с технической характеристикой павильонов.                                     

2.1.4. После проведения всех мероприятий по контролю соответствия  выполненных работ правилам техники безопасности и пожарной безопасности, произвести инженерные подключения экспозиции (стенда), при наличии у Строителя документа об оплате соответствующих коммуникаций.

2.2. Обязанности Строителя:

2.2.1. Своевременно предоставить документы для предоставления ЭкоЦентру аккредитации на право осуществления строительно-монтажных работ, и необходимую техническую документацию, указанные в Приложении № 1 к настоящему договору.

2.2.2. Своевременно и в полном объеме оплачивать услуг Эко Центра.
2.2.3. Назначить своего представителя для решения всех вопросов, связанных с организацией и проведением монтажных и оформительских работ.

2.2.4. После окончания выставки все элементы конструкций, тара, упаковка и строительные отходы вывозятся с территории ЭкоЦентра Строителем.

2.2.5. Не загромождать проходы в павильонах элементами конструкций и строительными материалами во время проведения монтажно-демонтажных работ, и не препятствовать нормальному ходу монтажно-демонтажных и оформительских работ других застройщиков.

2.2.6. Соблюдать правила техники безопасности и пожарной безопасности, нести полную ответственность за их невыполнение перед ЭкоЦентром.

2.2.7. Не крепить элементы стендов и выставочных конструкций к стенам и полам выставочных павильонов;

2.2.8. Не крепить ковровые изделия и элементы конструкций двухсторонним скотчем к  полам выставочных павильонов 4, 4.1, 4.2, 2, 7а, 11, 11.1 и 3.

2.2.9. Для оформления закрывающих документов (актов сдачи-приемки оказанных услуг) надлежащим образом, Строитель обязуется:

— Получить Акт сдачи-приемки оказанных услуг по договору в последний день демонтажа выставки.

— Предоставить ЭкоЦентру подписанный Строителем Акт сдачи-приемки оказанных услуг в срок не позднее 3-х дней с даты их получения.

Нарушение п. 2.2.9. Договора влечет за собой уплату неустойки в размере 0,1 % от цены договора за каждый день задержки документов.
III. СТОИМОСТЬ услуг И ПОРЯДОК            РАСЧЁТОВ

3.1.  Стоимость услуг рассчитывается в соответствии с Приложением № 2, являющемся неотъемлемой частью настоящего договора.

3.2.  Строитель перечисляет денежные средства на расчётный счёт ЭкоЦентра на основании выставленного счета в срок не позднее 3 (трёх) банковских дней с момента выставления счёта.

3.3.  В случае допущения Строителем просрочки по оплате счета, ЭкоЦентр оставляет за собой право начислить в одностороннем порядке пени в размере 1,5%  от невыплаченной суммы за каждый день просрочки, а также,  в  случае нарушения сроков оплаты выставленного счета более чем на 3(три) рабочих дня, не допустить Строителя к заезду на территорию ЭкоЦентра для осуществления застройки.
IV. ОТВЕТСТВЕННОСТЬ СТОРОН
4.1. Стороны несут ответственность за надлежащее исполнение своих обязательств, руководствуясь положениями настоящего договора и действующим законодательством Российской Федерации.

4.2. Строитель полностью возмещает ЭкоЦентру убытки в случае повреждения используемых  им  выставочных и складских помещений,  стендов, электросети, водопровода, канализации и имущества, принадлежащего ЭкоЦентру, а также все убытки, которые может понести ЭкоЦентр по вине Строителя на основании выставленного счета не позднее последнего дня демонтажа выставки. 

4.3. В случае предоставления Строителем документов или технической документации не в полном объёме или форме, не соответствующей требованиям настоящего договора, ЭкоЦентр вправе отказать Строителю в аккредитации. Строитель вправе в дальнейшем получить аккредитацию в случае предоставления всей необходимой документации и при условии соблюдения всех сроков, предусмотренных настоящим договором. 

4.4. ЭкоЦентр оставляет за собой право проведения замеров электрического сопротивления, проведения противопожарной обработки сгораемых материалов,  а также проверку фактической подлинности технической документации и  сведений, предоставленных Строителем. В случае несоответствия результатов проверки поданным сведениям Строитель лишается аккредитации.
4.5. Проценты на сумму долга за период пользования денежными средствами по любому денежному обязательству каждой из Сторон, предусмотренные статьей 317.1 Гражданского кодекса РФ, не начисляются и не подлежат к уплате противоположной Стороне по настоящему Договору.

V. ФОРС-МАЖОР
5. В случае отмены выставки вследствие обстоятельств непреодолимой силы, происшедших не по вине Сторон настоящего Договора, все Обязательства Сторон по настоящему Договору утрачивают силу.
VI. ПОРЯДОК РАЗРЕШЕНИЯ СПОРОВ
6.1. Все споры и разногласия по настоящему Договору или возникшие в связи с ним Стороны обязуются
регулировать путём переговоров.
6.2. В случае невозможности урегулирования разногласий путём переговоров, споры и разногласия разрешаются Арбитражным судом г. Москвы в соответствии с действующим законодательством Российской Федерации.
VII. СРОК ДЕЙСТВИЯ ДОГОВОРА
7. Настоящий Договор вступает в силу с момента его подписания обеими Сторонами и действует до полного исполнения сторонами своих обязательств.
VIII. ПРОЧИЕ УСЛОВИЯ
8.1. Настоящий Договор составлен в 2 (двух) экземплярах по одному для каждой из Сторон.
8.2. Все изменения и дополнения к настоящему Договору являются его неотъемлемой частью, в случае если они совершены в письменном виде и подписаны обеими Сторонами.
IX. ЮРИДИЧЕСКИЕ АДРЕСА И РЕКВИЗИТЫ СТОРОН
Строитель
_______________________________________________

Юридический адрес: 

Фактический адрес:

ИНН: 

КПП:
Банковские реквизиты: 

Р/С: 

в 

К/С;
БИК: 

Тел./факс:  

E-mail:
Сайт:

________________/ ______________/

«ЭкоЦентр»
Общество с ограниченной ответственностью «ЭкоЦентр «Сокольники» Музейно-просветительский комплекс» 

Юр. адрес: 107014, Россия, г. Москва, Лучевой 5-ый просек, д.7,стр.1

ИНН/ КПП 7712024156 / 771801001
Банковские реквизиты:

Расчетный счет № 40702810100032001197 в 

ОАО Банк «Уралсиб», г. Москва
К/С 30101810100000000787
БИК 044525787

Генеральный директор

________________________ / П.В. Ревенко /
     /SEAL/

	AGREEMENT № ____________
Moscow                          «___»_____________ 2020


Limited liability company «EcoCenter «Sokolniki» Museum–educational complex» hereinafter referred to as “EcoCenter”, represented by Pavel Revenko, Director General, acting under the Charter on one side, and ____________________________, hereinafter referred to as “Builder” in the person of __________________________________________, acting on the basis of ________________, on the other side, have entered into this Agreement on the following:
I. SUBJECT


1.1. EcoCenter provides the Builder with accreditation as a _____________________________ (participant name) exhibition area developer, and the Builder undertakes to effectuate assembly and dismantling of the exposition (stand №_______, pavilion №________) at the _________________________________________ exhibition, in accordance with the technical requirements and Regulations of the EcoCenter. Accreditation is valid through one exhibition only.
1.2. The total construction area of the exhibition stand is ______ sq.m. The time of installation works is from __________________ till ____________________, 2020, from __:__ am to __:__ pm; the time of dismantling is from _________________ till ____________________, 2020, from __:__ am to __:__ pm.                                     

 1.3. If necessary, the Builder can extend the build-up/disassembling  period  later  than  06.00  pm,  in this case he  must notify  a representative of EcoCenter no later  than 05:00  pm of  the day and  pay  for  the  extra time in the amount specified  in  Attachment №2 to this Agreement.     

1.4. Accreditation  application  shall  be  submitted  by  the Builder  no  later  than  14  (fourteen)  working  days  before  the  mounting  of  the  exhibition  booth. The  documents  required  for  the  accreditation  are  listed  in  Appendix  №1,  which  is  the  integral  part  of  this  Agreement. 

1.5 Accreditation  applications  submitted  within  less  than 14  (fourteen)  working  days  before  the  mounting  of  the exhibition  booth  shall  be  charged  50%  (fifty  percent) extra. 

1.6 Accreditation  applications  submitted  during  the mounting  of  the  exhibition  shall   be  charged  100%  (one  hundred  percent)  extra.

1.7. EcoCenter  supervises  the  technical  documentation and the compliance of  the  quality of construction  and  decoration works with the safety  requirements  and  fire  safety requirements  for  the  exhibition held  by  EcoCenter;  EcoCenter  also  monitors  compliance  with the internal  regulations  relating  to  the  conduct  of  work  on  assembling  and  dismantling  of  exhibitions.
1.8. EcoCenter  admits  the  possibility  of  assembling  and dismantling works effectuated  by  contractors  of  the  builder  upon  agreement between the Parties.

1.9. Upon  completion of installation  works , during  power plug-in  works,  insulation  resistance  is  to  be  measured by  a  qualified  service  engineer of  the  4th  level  of clearance  to  work  with  power  installations  over  1000 W,  trained   in   MOSENERGO,  able  to  present  a  certificate  authorizing  him  to  register  laboratories,  a  license for  power  grid  operation,  and  a  permit  to  conduct  special  operations  (hereinafter – “Specialist”).  Specialists  are invited  by  the  Exhibition  Center  or  the  Builder  by agreement  of  the  Parties,  but  at  the  expense  of  the Builder.
1.10. Passage of Builder's workers to the territory of EcoCenter  is  carried  out  on  the  basis  of  submitted  lists upon presentation of  badges  issued  to  employees  of  the Builder  by  EcoCenter.  Lists  of  employees  of  the  Builder  should be  submitted  no  later  than  3  days  prior  to  the installation.

II. OBLIGATIONS OF THE PARTIES


2.1. Obligations of EcoCenter:
2.1.1. To  provide  for  the  representatives  of  the  Builder  access to  the  exhibition area  in  accordance with  the  terms  of  the  Agreement  during  the  period and time defined by EcoCenter.
2.1.2. To examine the technical documentation provided by the Builder in accordance with the Exhibition Participation General Terms to grant accreditation to the Builder.
2.1.3. To  monitor the  quality    of  the  stands  construction, installation,  and  equipment,  effectuated  by  the Builder,  in  compliance  with  the  technical  characteristics of the pavilions.
2.1.4. Upon  effectuating all necessary  control measures  of  safety and  fire  safety regulations, to connect  the stand(s)  to  relevant  engineering  communications,  granting  the  Builder  has  the  payment document  thereof.
2.2. Obligations of the Builder:
2.2.1. To timely submit all accreditation documents to EcoCenter to receive an authorization to engage in construction works, as well as the necessary technical documentation specified in the Attachment № 1 to this Agreement.

2.2.2. Pay for Eco Centre services on time and in full.

2.2.3. To appoint an authorized representative to handle all matters related to build-up/decoration works. 

2.2.4. To export all assembly units, containers, packaging, and building refuse from the territory of EcoCentre within the General Event Period. 

2.2.5. Not to block pavilion passageways by assembly units and construction materials during the build-up/disassembling period; not to inhibit the normal course of build-up/disassembling and decoration works of other builders.
2.2.6. To observe safety rules and fire safety regulations; to bear full responsibility for any breach thereof.
2.2.7. Not to affix stands’ units and other exhibition assembly units to the walls nor floors of exhibition halls;

2.2.8. Not to affix carpets and assembly units with double-sided adhesive tape to the floors of Pavilions №№ 4, 4.1, 4.2, 7a, 2, 11, 11.1, and 3.
2.2.9 In order to properly fill in and compile all the necessary documents (Provided Services Acceptance Statements) the Builder hereby undertakes:

– to receive the Provided Services Acceptance Statement  in compliance with the Agreement on the last day of the General Event Period;

– to submit the Provided Services Acceptance Statement, signed by the Builder, to EcoCenter within 3 days after the date of receipt thereof. 

Violation of item 2.2.9 of this Agreement entrains indemnification in the amount of 0.1% of the agreement price for each day of delay. 
III. SERVICE COSTS AND PAYMENT

3.1 Cost of services is calculated in accordance with Attachment № 2, which is an integral part of this Agreement.

3.2 The Builder transfers the funds to the settlement account of EcoCenter based on the invoice no later than within 3 (three) banking days from the date of invoice issue.

3.3 In case of the invoice payment delay, EcoCenter reserves the right to unilaterally charge a penalty of 1.5% of the amount due per day of delay. In case the Builder delays the payment for more than 3 (three) working days, he is not allowed to enter the EcoCenter premises and start the build-up.
IV. RESPONSIBILITIES OF THE PARTIES

4.1. The Parties are responsible for the due performance of their respective obligations, guided by the provisions of this Agreement and the current legislation of the Russian Federation.
4.2. The Builder reimburses in full any damage inflicted on EcoCenter in case of damage of the rented exhibition and storage facilities, stands, power cables, water supply and drainage systems, and any other property belonging to EcoCenter, as well as any damages that may befall EcoCenter by the fault of the Builder, on the basis of an invoice issued prior to the last day of the General Event Period.

4.3. Should the Builder fail to provide the documents or technical documentation in full or meet the requirements of this Agreement, EcoCenter has the right to refuse accreditation to the Builder. The Builder has the right to obtain accreditation later in the case of providing all the necessary documentation, and conforming to all the terms and conditions under this Agreement.

4.4. Exhibition Center reserves the right to conduct measurements of electrical resistance, fireproofing of flammable materials, as well as verification of the authenticity of the actual technical documentation and information supplied by the Builder. In case of discrepancy of results of submitted information the Builder loses accreditation.
4.5. Under the present Contract interest on the amount of debt for the period of use of monetary funds in accordance with any financial obligation of either Party, stipulated in article 317.1 of the Civil Code of the Russian Federation, shall not be charged nor paid by the other Party.
V. FORCE MAJEURE
5. In case of exhibition cancel due to force majeure occurring by no fault of either Party to this Agreement, all obligations of the Parties under the present Agreement become void.
VI. DISPUTE SETTLEMENT
6.1. The Parties undertake to settle all disputes or differences under this Agreement, or arising in connection therewith, through negotiations.

6.2. Should dispute differences through negotiations be impossible, disputes and disagreements are to be settled by the Moscow City Arbitration Court in accordance with the current legislation of the Russian Federation.
VII. AGREEMENT DURATION
7. This Agreement enters into force upon its signing by both Parties and is valid until the parties fulfill their obligations.

VIII. OTHER CONDITIONS
8.1. This Agreement is executed in two (2) copies, one for each of the Parties.
8.2. All changes and amendments to this Agreement stated in writing and signed by both Parties, become an integral part thereof.
IX. LEGAL ADDRESSES AND DETAILS OF THE PARTIES

Builder
_________________________________________
De jure Address: 

De facto Address: 

TIN: 

Bank Details:

Settlement account:

At 

Corr.Acc: 

BIC: 

Tel/Fax:  

E-mail:
Website:
____________________ / __________________/
Limited liability company «EcoCenter «Sokolniki» Museum–educational complex»

Legal address: 7/1, 5th Luchevoy prosek, Moscow, Russia, 107014. 

TIN: 7712024156 RRC: 771801001

Bank Details:

Settlement account: 40702810100032001197
At OJSC «URALSIB», Moscow

Corr.Aсс: 30101810100000000787
BIC: 044525787

Director General
__________________/ P.V. Revenko/ 
     /SEAL/
             


Attachment №1
to Agreement №___

d/d «__» ________ 2020
Documentation required for obtaining accreditation for build-up/dismantling works:

To be accredited as Builder the following documents are required (all documents are to be submitted either in original or as a notarized copy thereof):

1. The original copy of a granted power of attorney or a certified copy from the participating company that the exhibition stand is being constructed for.

2. A list of equipment and materials to be imported and exported (4 copies of Form № 1).

3. Hall plan with stand places.

4. Design-project and engineering plans of the booth (top view, front view, left or right view and isometric view) with all dimensions.
5. For two-level booths: static projection on the load-bearing structure; engineering plans with all the measurements of the 2-level booth (signed by the structural designer and with the company stamp); the engineering plans of the 2-level structure with all the reinforcing elements and flight stairs with banisters; engineering plans of the 1st and the 2nd levels with marked boundaries.
6. Fire Safety Certificates for all flammable materials used (banners, fabrics, linoleum, laminated materials, etc). Certificates of fire protection for wooden materials (including chipboard, HDF, MDF, etc), as well as the license of the company, that effectuated fire protection treatment, fire safety certificates for the fire-protection substance applied. 

7. Detailed stand power-supply layout, including voltage, maximum loads of every item of electrical appliances, plug-in points with full interpretation of reference designations.

8. Power supply and stand illumination plan (Form №3).
9. A copy of an order on assigning a person (not lower than 4th level clearance) responsible for electrical equipment.
10. A copy of the certificate of basic fire safety training.
11. A letter, assigning a person responsible for safety engineering, executed on a corporate letterhead, witnessed by the company’s CEO.

12. An order on assigning a person responsible for the stand’s fire safety.
13. Copy of the logbook for control of Electrical Installation and Fire Safety Code knowledge with a Gosenergonadzor seal.
14. A list of licensed electrical workers with work clearance not less that level 3, participating in the electrical mounting at the exhibition, signed by the person responsible for electrical equipment, and listing the person responsible for electrical works at the exhibition ground.

15. Copies of the certificates of electricians indicated in the list.

16. A statement certifying insulation resistance measurement works and a copy of the license of the company, which effectuated all the works (in case of absence thereof, it is to be drawn up during the stand’s build-up period).

17. A list of the personnel involved in the build-up/disassembling works, to be submitted on a corporate letterhead signed by the company’s CEO, as well as their passport details and passport first pages’ copies (the personal details + residence permit).

18. A letter, signed by the company’s CEO (Form №2), attesting to the fact that the latter had been familiarized with the Sokolniki ECC current regulations, and that he/she undertakes to inform all the staff, engaged in build-up/disassembling works.

19. A Letter of Guarantee, verifying the stand’s stability and safety.
To be endorsed by:

1. “EcoCenter “Sokolniki” Museum-educational complex”, LLC

2. Fire safety agency

3. Pavilions’ administration
Attachment № 2
to Agreement №____
d/d «___» ____________ 2020
SERVICE PRICELIST 

1. Accreditation
	Service name
	Unit of measurement
	Stand (booth) area, sq. m.
	Price, EURO (incl. VAT) per one sq. m.
	Price, EURO (incl. VAT) per one sq. m.
50% Markup
	Price, EURO (incl. VAT) per one sq m

100% Markup

	1.1 Exclusive stands*:
Mobile stands***:
	
	
	
	
	

	1.1.1 Stand area up to 20 sq.m.
	sq. m.
	
	12,0
	17,0
	22,0

	1.1.2 Stand area 21–100 sq.m.
	sq. m.
	
	9,0
	14,0
	18,0

	1.1.3 Stand area over 101 sq.m.
	sq. m.
	
	6,0
	11,0
	14,0

	1.2 Standard stands**:
	
	
	
	
	

	1.2.1 Regardless of stand area
	sq. m.
	
	41,0
	61,0
	81,0

	1.3 Fitted carpet installation without   stand construction
	sq. m.
	
	6,0
	11,0
	14,0


2. Material fireproofing and special fire protection equipment installation
	Service name
	Unit of measurement
	Area of the stand (booth), sq. m.
	Price, EURO (incl. VAT) per one sq. m.
	Price, EURO (incl. VAT) per one sq m

50% Markup
	Price, EURO (incl. VAT) per one sq m

100% Markup

	2.1 Carpet fireproofing
	sq. m.
	
	4,0
	6,0
	9,0

	2.2 Wooden structures, chipboard, fabric, cane, etc. fireproofing
	sq. m.
	
	6,0
	11,0
	14,0

	2.3 Stand-alone fire alarm sensor installation (mounting, tune-up, technical maintenance, fire safety monitoring of the event, dismantling).
	pcs
	
	22,0
	34,0
	45,0

	2.4. Automatic fire suppression system installation (mounting, tune-up, technical maintenance, fire safety monitoring of the event, dismantling).
	pcs
	
	114,0
	172,0
	229,0

	2.5 Lease of emergency firefighting equipment (fire extinguishers)

А) Portable extinguisher

OP-4, OU-5, per 1 day
	pcs
	
	18,0
	27,0
	36,0

	B) Cart-mounted wheeled extinguisher (OP-100), per 1 day
	pcs
	
	36,0
	54,0
	71,0

	2.6 Fire safety post (2 fire safety officers)
	1 item
	
	733,0
	1 098,0
	1 465,0


       2a. Complex measurement of protective equipment efficiency

	Service name
	Unit of measurement
	Number, pcs
	Price, EURO (incl. VAT) 
	Price, EURO (incl. VAT) 

50% Markup
	Price, EURO (incl. VAT) 100% Markup

	2а.1 Complex measurement of the efficiency of the protective equipment of electric service panels, per 1 operation
	pcs
	
	106,0
	159,0
	211,0


3. Overtime use of lease exhibition areas during the installation and dismantling, for 1 sq. m. of stand area per hour 

	Service name
	Unit of measurement
	Area of the stand (booth)
	Hours
	Price, EURO (incl. VAT) per one sq. m.

	3.1 Stand area up to 30 sq. m. inclusive
	sq. m./h
	
	
	9,0

	3.2 Stand area from 31 to 50 sq. m. inclusive
	sq. m./h
	
	
	6,0

	3.3 Stand area from 51 to 100 sq. m. inclusive
	sq. m./h
	
	
	5,0

	3.4 Stand area is from 101 to 200 sq. m. inclusive
	sq. m./h
	
	
	4,0

	3.5 Stand area from 201 to 500 sq. m. inclusive
	sq. m./h
	
	
	3,0

	3.6 Stand area over  501 sq. m.
	sq. m./h
	
	
	2,0


4. Installation over the General Event Period, for 1 sq. m. per day ****
	Service name
	Unit of measurement
	Area of the stand (booth)
	Days
	Price, EURO (incl. VAT) per one sq m

	4.1 Stand area up to 30 sq. m. inclusive
	sq. m./day
	
	
	55,0

	4.2 Stand area from 31 to 50 sq. m. inclusive
	sq. m./day
	
	
	43,0

	4.3 Stand area from 51 to 100 sq. m. inclusive
	sq. m./day
	
	
	35,0

	4.4 Stand area from 101 to 200 sq. m. inclusive
	sq. m./day
	
	
	20,0

	4.5 Stand area is from 201 to 500 sq. m. inclusive
	sq. m./day
	
	
	12,0

	4.6 Stand area is over  501 sq. m.
	sq. m./day
	
	
	6,0


*Exclusive stand (booth) is a stand designed to the original individual order. Construction of an exclusive stand includes the use of such materials as wood, resin-bonded chipboard, plywood, PVC (plastic), and other materials. Construction of such stands utilizes less than 30% of systems like Mero R8, Mero R12, Octanorm, Joker, Tritix, and their analogues.

** Standard stand (booth) is any stand design the construction of which includes more than 50% of exhibition systems like Mero R8, Mero R12, Octanorm, Joker, Tritix and their analogues. The height of the stand is irrelevant.

*** Mobile stand (booth) is a complex of quick-assembly metallic structures with large rolling banners made from special durable materials and having the electrical load no more than 2 kWt.

**** This service is provided only for full day (from 9.00 am to 06.00 pm), regardless of the time of arrival during the day. The service is provided by agreement with the organizer of the event. Payment shall be made on the same day.
	“EcoCenter”:

Signature _____________________________ 

Date______________________   

SEAL





	Builder:

Signature _____________________________ 

Date______________________   

SEAL







Form № 1
To the Department for Accreditation
of Sokolniki Exhibition and Convention Centre 

from developing company
________________________
We hereby request permission for entry and clearance of exhibition equipment and materials for construction and decoration of stand № ________, in pavilion № ______, at the exhibition _____________________.
Wу hereby enclose the list of equipment:

	№
	Title
	Quantity
	Notes

	1.
	
	
	

	2.
	
	
	

	3.
	
	
	


Director General
_______________________/_______________________/
/SEAL/
Form №2

To the Department for Accreditation
of Sokolniki Exhibition and Convention Centre 

from developing company
________________________

I have read the technical requirements and the rules for exhibition stands setting up, as well as Appendix 4 (Penalties) accepted in Sokolniki ECC and agree to familiarize with it all personnel involved in the assembly-disassembly.

Director General
_______________________/_______________________/

/SEAL/
Form №3

Power supply and stand illumination plan 

Exhibition _____________________ Pavilion  _______   Stand №  ___________       

Developing Company Name ___________________________________________________________________   

Total load, kw ___________________________________________________________________      

Input made                                                                                                                        
by cable, model:_________________ section / number of threads ___________________ 

Lines of distribution: 

Made by cable, model: _________________ section / number of threads ___________________                             

Output of the outlet group, 380V                                                                                        

Make of cable, model: _________ section / number of threads ______ loading, kw _______ 

	Input
	Group № 
	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13
	14
	15
	14
	15

	Input Automa-
tic machine
	MP
	Pro-tec-tor 
	
	220V
	380V

	
	
	
	Face value of  Input automatic machine, Protector
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	
	Type of Input automatic machine, Protector
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	Consumer:

Light; plug socket;

Equipment 
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	

	
	
	Loading, kw
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	
	


      I herewith confirm an understanding of the Implementation Rules for Electrical Installation Work when building stands at Sokolniki Exhibition and Convention Centre.

 Signature of the Person responsible

 for electrical installations                      ________________/ ______________ /                            

                                                                      (Name)                     (Signature)                                                                 




SEAL

Contact phone: _____________________
PAGE  
1

